SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 141 CONTRACT ID : IR-29152-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERCHANGE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 15.000 MOS

3 105-09198 LAPTOP COMPUTER SYSTEM 45.000 MOS

4 105-09199 FIELD OFFICE INTERNET SERVICE 15.000 MOS

5 109-08359 LIQUIDATED DAMAGES 1.000 DOL

6 109-08360 CONTRACT LIENS 1.000 DOL

7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

8 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL

9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL

12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 8,825.000 SYS

15 202-02286 PRESENT STRUCTURE, REMOVE 3.000 EACH
16 202-04089 SIGN, SHEET, REMOVE 17.000 EACH
17 202-04997 RAILROAD LUMP LUMP
18 202-05826 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, OVER 10000 GAL 1.000 EACH
19 202-06580 CONTAMINATED SOIL, REMOVE 100.000 CYS
20 202-51368 SLOPEWALL, REMOVE 820.000 SYS
21 202-74050 SIGN, OVERHEAD, REMOVE 2.000 EACH
22 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 4.000 EACH
23 202-74085 OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, REMOVE 1.000 EACH
24 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
25 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
26 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
27 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
28 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
29 202-82069 UNDERPASS CIRCUITRY, REMOVE LUMP LUMP
30 202-90747 RETAINING WALL, REMOVE 1,260.000 LFT
31 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 50.000 LFT

32 202-97909 TRAFFIC SIGNAL INTERCONNECT, REMOVE LUMP LUMP
33 203-02000 EXCAVATION, COMMON 36,800.000 CYS
34 205-03371 SEDIMENT, REMOVE 100.000 CYS
35 205-03662 IRRIGATION, LANDSCAPE LUMP LUMP
36 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
37 205-06937 TEMPORARY SILT FENCE 4,850.000 LFT
38 207-08263 SUBGRADE TREATMENT, TYPE IA 36,095.000 SYS

39 207-08266 SUBGRADE TREATMENT, TYPE 111 1,065.000 SYS
40 210-07644 CONDUIT 6,594.000 EACH
41 210-08372 ROADWAY WEATHER INFORMATION SYSTEM 1.000 EACH
42 211-07454 STRUCTURE BACKFILL 10,755.400 CYS
43 213-04324 FLOWABLE FILL 100.000 CYS
44 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,335.000 TON
45 303-01180 COMPACTED AGGREGATE, NO. 53 75.000 TON
46 303-04489 COMPACTED CRUSHED AGGREGATE, 8 1,045.000 TON
47 304-07493 WIDENING WITH HMA, TYPE B 44 .000 TON

48 304-07783 HMA PATCHING, TYPE D 465.000 TON
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49 305-07458 PCC BASE, 10 IN. 593.000 SYS
50 305-09174 PCC BASE, 4 IN. 163.000 SYS
51 306-08034 MILLING, ASPHALT, 1 1/2 IN. 14,770.000 SYS
52 306-08041 MILLING, PCCP 2.000 SYS
53 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,720.000 TON
54 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,915.000 TON
55 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,605.000 TON
56 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,425.000 TON
57 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 4,175.000 TON
58 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,280.000 TON
59 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,185.000 TON
60 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 1,800.000 TON
61 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 4,510.000 TON
62 406-05520 ASPHALT FOR TACK COAT 30.300 TON
63 501-03707 RAISED CORRUGATED ISLAND, CONCRETE 76.000 SYS
64 502-06331 PCCP, 14 IN. 120.000 SYS
65 503-05240 D-1 CONTRACTION JOINT 262.000 LFT
66 506-06333 PCCP PATCHING, FULL DEPTH 120.000 SYS
67 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
68 601-02800 GUARDRAIL TRANSITION, TGT 2.000 EACH
69 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 1.000 EACH
70 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
71 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 654.750 LFT
72 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 306.250 LFT
73 602-06729 BARRIER DELINEATOR 4.000 EACH
74 602-08472 CONCRETE BARRIER, 33 IN. 40.000 LFT
75 603-06045 FENCE, CHAIN LINK, 48 IN. 2,210.000 LFT
76 604-03643 BRICK PAVERS 592.000 SYS
77 604-03643 BRICK PAVERS 163.000 SYS
78 604-07894 CURB RAMP, CONCRETE, A 10.000 SYS
79 604-07896 CURB RAMP, CONCRETE, B 55.000 SYS
80 604-07897 CURB RAMP, CONCRETE, C 145.000 SYS
81 604-07898 CURB RAMP, CONCRETE, D 12.000 SYS
82 604-07900 CURB RAMP, CONCRETE, F 165.000 SYS
83 604-07901 CURB RAMP, CONCRETE, G 85.000 SYS
84 604-07902 CURB RAMP, CONCRETE, H 55.000 SYS
85 604-07903 CURB RAMP, CONCRETE, K 100.000 SYS
86 604-90256 SIDEWALK, CONCRETE, 6 IN. 86.000 SYS
87 604-91531 SIDEWALK, CONCRETE, 4 IN. 7,847.000 SYS
88 605-06120 CURB, CONCRETE 510.000 LFT
89 605-06140 CURB AND GUTTER, CONCRETE 9,935.000 LFT
90 605-06145 CURB AND GUTTER, B, CONCRETE 2,405.000 LFT
91 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 412.000 LFT
92 605-06215 CENTER CURB, D, CONCRETE 301.000 LFT
93 605-95635 CURB, CONCRETE, INTEGRAL, MODIFIED 1,743.000 LFT
94 610-07712 PCCP FOR APPROACHES, 6 IN. 4,125.000 SYS
95 610-07788 HMA FOR APPROACHES, TYPE D 505.000 TON

96 611-03671 TRASH RECEPTACLE 5.000 EACH
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97 615-06336 MONUMENT 1.000 EACH
98 615-06505 MONUMENT, B 51.000 EACH
99 615-06510 MONUMENT, C 1.000 EACH
100 615-06515 MONUMENT, D 4.000 EACH
101 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
102 619-51859 PAINT STEEL BRIDGE LUMP LUMP
103 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
104 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
105 621-01597 EROSION CONTROL, MAT 4,200.000 SYS
106 621-06545 FERTILIZER 1.500 TON
107 621-06554 SEED MIXTURE, U 555.000 LBS
108 621-06565 MULCHING MATERIAL 7.400 TON
109 621-06567 WATER 8.000 KGAL
110 621-06570 TOP SOIL 675.000 CYS
111 621-06575 SODDING, NURSERY 1,992.000 SYS
112 621-98038 MULCH, HARDWOOD SHREDDED BARK 67.000 CYS
113 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 38.000 EACH
114 622-05641 PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 IN. 96.000 EACH
115 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 72 TO 96 IN. 19.000 EACH
116 622-05652 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN. 63.000 EACH
117 622-05654 PLANT, PERENNIAL 3,291.000 EACH
118 622-06573 IRRIGATION 8.000 EACH
119 702-03607 CORED HOLE IN CONCRETE 6.000 EACH
120 702-51863 FIELD DRILLED HOLE IN CONCRETE 138.000 EACH
121 703-06029 REINFORCING BARS, EPOXY COATED 3,472.000 LBS
122 706-04683 RAILING 133.000 LFT
123 706-08499 REINFORCED CONCRETE MOMENT SLAB, 13 1/2 IN. 130.000 SYS
124 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
125 709-51821 SURFACE SEAL LUMP LUMP
126 712-03812 BENCH 9.000 EACH
127 714-05065 MASONRY WALL 100.000 LFT
128 714-05562 RETAINING WALL 3,075.000 SFT
129 714-96642 TEMPORARY RETAINING WALL LUMP LUMP
130 715-03025 SANITARY MANHOLE 1.000 EACH
131 715-03025 SANITARY MANHOLE 1.000 EACH
132 715-03025 SANITARY MANHOLE 1.000 EACH
133 715-03025 SANITARY MANHOLE 1.000 EACH
134 715-03025 SANITARY MANHOLE 1.000 EACH
135 715-03025 SANITARY MANHOLE 3.000 EACH
136 715-04612 PIPE 56.000 LFT
137 715-04612 PIPE 8.000 LFT
138 715-04612 PIPE 418.000 LFT
139 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 132.000 LFT
140 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 14,599.000 LFT
141 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,805.000 LFT
142 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,133.000 LFT
143 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,006.000 LFT
144 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,800.000 LFT



SCHEDULE OF PAY ITEMS PAGE 4

CALL ORDER : 141 CONTRACT ID : IR-29152-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERCHANGE MODIFICATION

145
146
147
148
149
150
151
152
153
154
155
156
157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192

715-05156
715-05159
715-05165
715-05203
715-05217
715-05218
715-05411
715-05413
715-05417
715-05428
715-05711
715-94533
715-94534
716-07630
716-07634
718-52610
720-01092
720-03194
720-04721
720-04815
720-06607
720-08559
720-08559
720-44000
720-44040
720-45075
720-45410
720-91110
720-92883
720-93409
720-93411
720-93501
720-94612
720-95335
720-95422
720-98174
720-98555
728-98377
801-02595
801-03290
801-04308
801-06207
801-06211
801-06212
801-06218
801-06625
801-06640
801-06645

PIPE, TYPE
PIPE, TYPE
PIPE, TYPE
PIPE, TYPE
PIPE, TYPE
PIPE, TYPE 5, CIRCULAR, 15 IN.

PIPE, SANITARY SEWER, 12 IN.

PIPE, SANITARY SEWER, 18 IN.

PIPE, SANITARY SEWER, 30 IN.

PIPE, SLOTTED VANE DRAIN, 12 IN.

PIPE, SANITARY SEWER, 6 IN.

ADJUST WATER SERVICE LINE,COMMERCIAL
ADJUST WATER SERVICE LINE,RESIDENTIAL
PIPE INSTALLATION, TRENCHLESS, 12 IN.
PIPE INSTALLATION, TRENCHLESS, 30 IN.
AGGREGATE FOR UNDERDRAINS

MANHOLE, J15, MODIFIED

MANHOLE

MANHOLE, K

DRYWELL

SLOTTED DRAIN CLEANOUT

BEST MANAGEMENT PRACITICES

BEST MANAGEMENT PRACITICES

CASTING, ADJUST TO GRADE

CASTING, 7, FURNISH AND ADJUST TO GRADE
INLET, R13

MANHOLE, C4

MANHOLE, N4

MANHOLE, M4, MODIFIED

INLET, B15, MODIFIED

INLET, C15, MODIFIED

MANHOLE, L4

MANHOLE, K4

MANHOLE, M4

MANHOLE, J4

INLET, B15

INLET, C15

MASONRY COATING

CONTROLLER, RESET TIMING

CONSTRUCTION SIGN, C

ROAD CLOSURE SIGN ASSEMBLY

, CIRCULAR, 30 IN.
, CIRCULAR, 42 IN.
, CIRCULAR, 72 IN.
, CIRCULAR, 4 IN.

, CIRCULAR, 12 IN.

GBRANDNN

TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.

TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE
TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)
TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.

DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTION SIGN, A
CONSTRUCTION SIGN, B

488.000
779.000
2,879.000
426.000
177.000
38.000
56.000
24.000
733.000
103.000
20.000
15.000
15.000
94.000
70.000
1,340.000
1.000
14.000
4.000
1.000
4.000
3.000
4.000
80.000
10.000
2.000
46.000
1.000
2.000
15.000
10.000
2.000
5.000
3.000
11.000
52.000
13.000
LUMP
15.000
2.000
22.000
46,667 .000
28.000
23.000
561.000
104.000
241.000
61.000

LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
LFT
EACH
EACH
LFT
LFT
CYS
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LUMP
EACH
EACH
EACH
LFT
EACH
EACH
LFT
EACH
EACH
EACH
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193 801-06710 FLASHING ARROW SIGN 810.000 DAY
194 801-06775 MAINTAINING TRAFFIC LUMP LUMP
195 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
196 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
197 801-07118 BARRICADE, 111-A 180.000 LFT
198 801-07119 BARRICADE, 111-B 60.000 LFT
199 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,305.000 LFT
200 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,395.000 LFT
201 801-09087 TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN. 456.000 LFT
202 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 7.000 EACH
203 801-94295 SIGNAL HEAD, RELOCATE 21.000 EACH
204 802-03126 OVERHEAD SIGN, RELOCATE 2.000 EACH
205 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 1,154.250 LFT
206 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 268.000 LFT
207 802-05703 SIGN POST, SQUARE, 3, REINFORCED ANCHOR BASE 35.000 LFT
208 802-07057 SIGN, PANEL, WITH LEGEND 1,154.000 SFT
209 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 97.000 EACH
210 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
211 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 3.000 EACH
212 802-07271 BOX TRUSS SIGN FOUNDATION, V-A 1.000 EACH
213 802-07275 BOX TRUSS SIGN FOUNDATION, V-C 1.000 EACH
214 802-08479 OVERHEAD SIGN STRUCTURE, BOX TRUSS 1.000 EACH
215 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 892.000 SFT
216 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 717.250 SFT
217 802-76095 STRUCTURAL STEEL, BREAKAWAY 270.000 LBS
218 802-76150 OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, DOUBLE ARM 3.000 EACH
219 802-76170 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 114.000 LFT
220 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 58.000 LFT
221 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 10.000 EACH
222 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 1.000 EACH
223 805-01842 HANDHOLE, SIGNAL 47.000 EACH
224 805-01879 SIGNAL SERVICE, INSTALL 4.000 EACH
225 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 1.000 EACH
226 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 2.000 EACH
227 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 5.000 EACH
228 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 3.000 EACH
229 805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM 3.000 EACH
230 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
231 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 39.000 EACH
232 805-02373 INTERCONNECT CABLE, FIBER OPTIC 4,330.000 LFT
233 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 19,706.000 LFT
234 805-02855 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2 FT. 6 IN. X 6 FT. 2.000 EACH
235 805-04980 FLASHING BEACON 16.000 EACH
236 805-05405 SIGNAL PEDESTAL, 4 FT. 4.000 EACH
237 805-05870 SIGNAL SUPPORT FOUNDATION 9.000 EACH
238 805-05871 EMERGENCY VEHICLE LIGHT DETECTOR 16.000 EACH
239 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 6,117.000 LFT

240 805-07575 ITS LUMP LUMP
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241 805-08129 SIGNAL CABLE 3,141.000 LFT
242 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 5.000 EACH
243 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 42.000 EACH
244 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 5.000 EACH
245 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 11.000 EACH
246 805-78370 PEDESTRIAN PUSH BUTTON 39.000 EACH
247 805-78415 SPAN, CATENARY, AND TETHER 9.000 EACH
248 805-78420 DISCONNECT HANGER 8.000 EACH
249 805-78465 SIGNAL CABLE, 2C 8GA. 177.000 LFT
250 805-78467 SIGNAL CABLE, 3C 8GA. 209.000 LFT
251 805-78480 SIGNAL CABLE, 3C 14GA. 6,364.000 LFT
252 805-78485 SIGNAL CABLE, 5C 14GA. 9,470.000 LFT
253 805-78490 SIGNAL CABLE, 7C 14GA. 1,982.000 LFT
254 805-78495 SIGNAL CABLE, 9C 14GA. 2,437.000 LFT
255 805-78500 SIGNAL CABLE, 11C 14GA. 378.000 LFT
256 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 7,825.000 LFT
257 805-78746 PREFORMED LOOP DETECTORS 1,435.000 LFT
258 805-78785 SIGNAL DETECTOR HOUSING 38.000 EACH
259 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 5,721.000 LFT
260 805-78900 PEDESTAL FOUNDATION, A 21.000 EACH
261 805-78925 CONTROLLER CABINET FOUNDATION, P1 5.000 EACH
262 805-78930 CONTROLLER CABINET FOUNDATION, M 1.000 EACH
263 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 10.000 EACH
264 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 28.000 EACH
265 805-93555 CONTROLLER CABINET, M 1.000 EACH
266 805-98469 PULL BOX 145.000 EACH
267 805-99162 SIGNAL PEDESTAL, 11 FT. 18.000 EACH
268 807-01606 HIGH MAST TOWER EXTERNAL WINCH ADAPTER ASSEMBLY AND SAFETY 1.000 EACH
269 807-02109 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, WITH 19.000 EACH
270 807-02191 HANDHOLE, LIGHTING 2.000 EACH
271 807-03950 LUMINAIRE, ORNAMENTAL 1.000 EACH
272 807-04866 LUMINAIRE 13.000 EACH
273 807-06476 LIGHT POLE, HIGH MAST, RELOCATE 1.000 EACH
274 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,300.000 LFT
275 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 7,840.000 LFT
276 807-82003 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 LUMINARIES 1.000 EACH
277 807-82006 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 7 LUMINAIRES 1.000 EACH
278 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 3.000 EACH
279 807-82990 TOWER LIGHTING WINCH DRIVE 1.000 EACH
280 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 6.000 EACH
281 807-86832 CONCRETE FOUNDATION WITH GROUNDING, HIGH MAST TOWER 1.000 EACH
282 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 1.000 EACH
283 807-86930 INSULATION LINK, NONWATERPROOFED 2.000 EACH
284 807-87556 WIRE, THW OR TW, NO. 10 COPPER STRANDED 360.000 LFT
285 807-96204 LOWERING AND RAISING OF TOWER 1.000 EACH
286 807-96868 LUMINAIRE, INSTALL 6.000 EACH
287 808-04767 LINE 210.000 LFT
288 808-04767 LINE 531.000 LFT
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289 808-04767 LINE 20.000 LFT
290 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 23.700 SYS
291 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,880.000 LFT
292 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,806.000 LFT
293 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 5,782.000 LFT
294 808-06716 LINE, REMOVE 11,683.000 LFT
295 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 570.000 LFT
296 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 20,614.000 LFT
297 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 838.000 LFT
298 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 207.000 LFT
299 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 975.000 LFT
300 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,688.000 LFT
301 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 40.000 EACH
302 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 31.000 EACH
303 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 133.000 EACH

304 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 480.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 39.000 EACH
3 105-07040 FIELD OFFICE, C 60.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 180.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 105-09198 LAPTOP COMPUTER SYSTEM 120.000 MOS
8 105-09199 FIELD OFFICE INTERNET SERVICE 60.000 MOS
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-01015 CLEARING AND GRUBBING LUMP LUMP
15 202-06541 REMOVE 5.000 EACH
16 202-06541 REMOVE 9.000 EACH
17 202-06541 REMOVE 9.000 EACH
18 202-06542 RELOCATE 9.000 EACH
19 210-06752 INSTALL 8.000 EACH
20 210-07095 TEMPORARY LUMP LUMP
21 210-07221 SURGE SUPPRESSION DEVICE 40.000 EACH
22 210-07221 SURGE SUPPRESSION DEVICE 40.000 EACH
23 210-07242 POWER 7.000 EACH
24 210-07245 ETHERNET 14.000 EACH
25 210-07245 ETHERNET 11.000 EACH
26 210-07739 TEMPORARY 4.000 EACH
27 210-07812 LIGHTNING 66.000 EACH
28 210-08097 RESET 16.000 EACH
29 210-08571 AFP 9.000 EACH
30 210-08571 AFP 31.000 EACH
31 210-08573 COAXIAL 3.000 EACH
32 210-09186 RACK 4.000 EACH
33 210-09186 RACK 4.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
36 801-06710 FLASHING ARROW SIGN 100.000 DAY
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 802-06402 DYNAMIC MESSAGE SIGN 2.000 EACH
39 802-06402 DYNAMIC MESSAGE SIGN 2.000 EACH
40 802-06402 DYNAMIC MESSAGE SIGN 2.000 EACH
41 805-01439 MICROWAVE DETECTOR 61.000 EACH
42 805-04970 FIBER OPTIC 10.000 EACH
43 805-04970 FIBER OPTIC 1,360.000 EACH
44 805-04970 FIBER OPTIC 168.000 EACH
45 805-04970 FIBER OPTIC 292.000 EACH
46 805-04970 FIBER OPTIC 13.000 EACH
47 805-04973 CONDUIT 252.000 LFT
48 805-04973 CONDUIT 272.000 LFT
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CALL ORDER 151 CONTRACT ID IR-29715-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ITS TRAFFIC MANAGEMENT SYSTEMS

49 805-04973 CONDUIT 12,848.000 LFT
50 805-04973 CONDUIT 15,572.000 LFT
51 805-04973 CONDUIT 2,408.000 LFT
52 805-04973 CONDUIT 57,782.000 LFT
53 805-04973 CONDUIT 109.000 LFT
54 805-04973 CONDUIT 315.000 LFT
55 805-06094 CAMERA TOWER 3.000 EACH
56 805-06114 ANTENNA 49.000 EACH
57 805-06128 CCTV ASSEMBLY 9.000 EACH
58 805-06595 CONDUIT, PVC, 2 IN. 1,576.000 LFT
59 805-06997 CAMERA 9.000 EACH
60 805-08589 CCTV 1.000 EACH
61 805-08589 CCTV 1.000 EACH
62 805-08589 CCTV 1.000 EACH
63 805-08589 CCTV 1.000 EACH
64 805-86955 CABLE DUCT MARKER 517.000 EACH
65 805-94971 FIBER OPTICS CABLE 132,890.000 LFT
66 807-01051 CONCRETE PAD FOR HIGH MAST TOWER 28.000 EACH
67 807-04651 WIRE 1,495.000 LFT
68 807-04651 WIRE 562.000 LFT
69 807-04651 WIRE 18,916.000 LFT
70 807-04652 SERVICE POINT 31.000 EACH
71 807-04654 LIGHT POLE 30.000 EACH
72 807-04967 CABLE 9,064.000 LFT
73 807-04967 CABLE 232.000 LFT
74 807-05072 TOWER 3.000 EACH
75 807-05072 TOWER 3.000 EACH
76 807-08469 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 30.000 EACH
77 807-78590 HANDHOLE 145.000 EACH
78 807-78590 HANDHOLE 74.000 EACH
79 809-08398 ITS CONTROLLER CABINET 3.000 EACH
80 809-08398 ITS CONTROLLER CABINET 9.000 EACH
81 809-08398 ITS CONTROLLER CABINET 28.000 EACH
82 809-08399 ITS CONTROLLER CABINET FOUNDATION 3.000 EACH
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CALL ORDER : 161 CONTRACT ID : IR-29724-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
13 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 205-06937 TEMPORARY SILT FENCE 2,200.000 LFT

18 621-06560 MULCHED SEEDING, U 5,500.000 SYS
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CALL ORDER : 181 CONTRACT ID : R -28055-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 15.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 30.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 15.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 15.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-01015 CLEARING AND GRUBBING LUMP LUMP
15 202-02241 GUARDRAIL, REMOVE 558.000 LFT
16 202-02245 TREE, 6 IN., REMOVE 26.000 EACH
17 202-02250 TREE, 10 IN., REMOVE 20.000 EACH
18 202-02255 TREE, 18 IN., REMOVE 17.000 EACH
19 202-02260 TREE, 30 IN., REMOVE 9.000 EACH
20 202-02265 TREE, 48 IN., REMOVE 3.000 EACH
21 202-02271 HEADWALL, REMOVE 11.000 EACH
22 202-02272 PAVED SIDE DITCH, REMOVE 500.000 LFT
23 202-04089 SIGN, SHEET, REMOVE 244 .000 EACH
24 202-91922 STUMP, REMOVE 10.000 EACH
25 202-93741 GUARD RAIL END TREATMENT, REMOVE 60.000 EACH
26 203-02000 EXCAVATION, COMMON 3,210.000 CYS
27 203-08607 LINEAR GRADING 739.200 LFT
28 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.000 TON
29 205-06933 TEMPORARY DITCH INLET PROTECTION 15.000 EACH
30 205-06937 TEMPORARY SILT FENCE 5,980.000 LFT
31 211-07454 STRUCTURE BACKFILL 229.000 CYS
32 303-01180 COMPACTED AGGREGATE, NO. 53 5,343.000 TON
33 303-07449 COMPACTED AGGREGATE, NO. 73 770.000 TON
34 304-07490 HMA PATCHING, TYPE B 700.000 TON
35 306-08033 MILLING, ASPHALT, 1 IN. 182,845.000 SYS
36 306-08034 MILLING, ASPHALT, 1 1/2 IN. 403.000 SYS
37 306-08043 MILLING, TRANSITION 6,794.000 SYS
38 306-08432 MILLING, APPROACH 2,346.000 SYS
39 401-06264 PROFILOGRAPH, HMA LUMP LUMP
40 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 19,950.000 TON
41 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 33,300.000 TON
42 402-07451 HVA WEDGE AND LEVEL, TYPE B 10,625.000 TON
43 406-05520 ASPHALT FOR TACK COAT 128.000 TON
44 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
45 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 11.000 EACH
46 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 6.000 EACH
47 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
48 601-06035 GUARDRAIL, RESET 11,802.000 LFT
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CALL ORDER : 181 CONTRACT ID : R -28055-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD REHABILITATION

49 601-06037 GUARDRAIL END TREATMENT, 1 1.000 EACH
50 601-06038 GUARDRAIL END TREATMENT, 11 5.000 EACH
51 601-91147 GUARDRAIL END TREATMENT, RESET 5.000 EACH
52 601-94689 GUARDRAIL END TREATMENT, OS 55.000 EACH
53 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,025.000 LFT
54 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 34.000 EACH
55 601-99133 GUARDRAIL TRANSITION VH, 12 FT. 6 IN. SPACING 36.000 EACH
56 605-09176 CURB TURNOUT, CONCRETE 26.000 LFT
57 610-07487 HMA FOR APPROACHES, TYPE B 3,490.000 TON
58 611-02825 MAILBOX ASSEMBLY, TRIPLE 1.000 EACH
59 611-06497 MAILBOX ASSEMBLY, SINGLE 75.000 EACH
60 611-06498 MAILBOX ASSEMBLY, DOUBLE 12.000 EACH
61 616-02320 GEOTEXTILES 900.000 SYS
62 616-06401 RIPRAP, DUMPED 419.000 TON
63 616-06405 RIPRAP, REVETMENT 300.000 TON
64 616-06451 RIPRAP, UNIFORM 260.000 TON
65 616-94213 RIPRAP, GROUTED 380.000 SYS
66 616-95754 PAVED SIDE DITCH, BREAK 60.000 LFT
67 619-96431 CLEAN CULVERTS 2.000 EACH
68 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
69 621-06545 FERTILIZER 0.600 TON
70 621-06553 SEED MIXTURE, R 169.000 LBS
71 621-06557 SEED MIXTURE, T 75.000 LBS
72 621-06565 MULCHING MATERIAL 3.000 TON
73 621-06574 SODDING 3,690.000 SYS
74 621-06575 SODDING, NURSERY 6,175.000 SYS
75 702-90915 CONCRETE, A 1.000 CYS
76 711-91996 REPAIR EXISTING STRUCTURE LUMP LUMP
77 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 1,515.000 LFT
78 715-01663 PIPE CLEANING, ABOVE 48 IN. DIA. 106.000 LFT
79 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 82.000 EACH
80 715-02629 SAFETY METAL END SECTION, 6:1, 18 IN. 15.000 EACH
81 715-02630 SAFETY METAL END SECTION, 6:1, 24 IN. 9.000 EACH
82 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 604.000 LFT
83 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 2,436.000 LFT
84 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 271.000 LFT
85 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 30.000 LFT
86 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 794.000 LFT
87 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,082.000 LFT
88 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 4.000 LFT
89 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 481.000 LFT
90 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 450.000 LFT
91 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 73.000 LFT
92 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 36.000 LFT
93 715-46000 PIPE END SECTION, 12 IN. 75.000 EACH
94 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
95 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
96 715-46020 PIPE END SECTION, 24 IN. 3.000 EACH
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CALL ORDER : 181 CONTRACT ID : R -28055-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD REHABILITATION

97 715-90325 PIPE END SECTION, 10 IN. 2.000 EACH
98 715-96273 HEADWALL, RECONSTRUCT LUMP LUMP
99 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
100 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
101 720-44296 CAP INLET 1.000 EACH
102 720-45265 PIPE CATCH BASIN, 15 IN. 4.000 EACH
103 720-45270 PIPE CATCH BASIN, 18 IN. 8.000 EACH
104 720-45400 MANHOLE, A4 1.000 EACH
105 720-94840 CASTING, ADJUST TO GRADE, WATER VALVE 2.000 EACH
106 725-06857 PIPE LINER, THERMOPLASTIC, 24 IN. 110.000 LFT
107 725-06858 PIPE LINER, THERMOPLASTIC, 36 IN. 58.000 LFT
108 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
109 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 23,050.000 LFT
110 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,690.000 LFT
111 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
112 801-06775 MAINTAINING TRAFFIC LUMP LUMP
113 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 2,120.000 LFT
114 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 395.000 LFT
115 802-07057 SIGN, PANEL, WITH LEGEND 101.500 SFT
116 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 960.000 SFT
117 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 456.100 SFT
118 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 114.300 SFT
119 804-76350 DELINEATOR WITH POST, D3, 3 IN. DIA. 27.000 EACH
120 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 136,791.000 LFT
121 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 330.000 LFT
122 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 172.000 LFT
123 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 8,050.000 LFT
124 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 97,232.000 LFT
125 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 105.000 LFT
126 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,535.000 EACH

127 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,665.000 EACH
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CALL ORDER 191 CONTRACT ID : R -29035-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERINIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02241 GUARDRAIL, REMOVE 200.000 LFT
14 202-02278 CURB, CONCRETE, REMOVE 808.000 LFT
15 203-02000 EXCAVATION, COMMON 45,234.000 CYS
16 205-03371 SEDIMENT, REMOVE 60.000 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 460.000 TON
18 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
19 205-06936 TEMPORARY SEDIMENT TRAP 92.000 TON
20 205-06937 TEMPORARY SILT FENCE 1,112.000 LFT
21 207-08263 SUBGRADE TREATMENT, TYPE IA 26,746.000 SYS
22 211-07454 STRUCTURE BACKFILL 767.000 CYS
23 303-01180 COMPACTED AGGREGATE, NO. 53 5,587.000 TON
24 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 500.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,900.000 SYS
26 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 650.000 TON
27 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 2,102.000 TON
28 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 3,487.000 TON
29 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 1,950.000 TON
30 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,519.000 TON
31 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 4,888.000 TON
32 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,423.000 TON
33 406-05520 ASPHALT FOR TACK COAT 22.900 TON
34 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
35 601-01867 GUARDRAIL TRANSITION, TGB RETROFIT 2.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 200.000 LFT
38 605-06120 CURB, CONCRETE 74.000 LFT
39 605-97937 CURB AND GUTTER, CONCRETE, ROLL 360.000 LFT
40 607-06370 PAVED SIDE DITCH, H 1,021.000 LFT
41 610-07487 HMA FOR APPROACHES, TYPE B 366.000 TON
42 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
43 615-06490 RIGHT OF WAY MARKER 44.000 EACH
44 616-02320 GEOTEXTILES 71.000 SYS
45 616-05688 RIPRAP, CLASS 1 52.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
47 621-06545 FERTILIZER 2.000 TON

48 621-06553 SEED MIXTURE, R 867.000 LBS
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CALL ORDER 191 CONTRACT ID : R -29035-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERINIZATION
49 621-06557 SEED MIXTURE, T 450.000 LBS
50 621-06565 MULCHING MATERIAL 2.000 TON
51 621-06567 WATER 117.000 KGAL
52 621-06575 SODDING, NURSERY 29,342.000 SYS
53 715-02397 SAFETY METAL END SECTION, 4:1, 36 IN. 2.000 EACH
54 715-03487 SAFETY METAL END SECTION, 4:1, 30 IN. 2.000 EACH
55 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 68.000 LFT
56 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 7,065.000 LFT
57 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 460.000 LFT
58 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 88.000 LFT
59 715-05136 PIPE, TYPE 1, CIRCULAR, 72 IN. 122.000 LFT
60 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 237.000 LFT
61 715-06357 CONCRETE ANCHOR, 72 IN. 2.000 EACH
62 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 40.000 TON
63 715-46005 PIPE END SECTION, 15 IN. 8.000 EACH
64 718-06529 OUTLET PROTECTOR, 2 23.000 EACH
65 718-52610 AGGREGATE FOR UNDERDRAINS 678.000 CYS
66 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,440.000 SYS
67 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,285.000 LFT
70 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,970.000 LFT
71 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 22.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07118 BARRICADE, 111-A 336.000 LFT
76 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 147.900 LFT
77 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 95.000 SFT
78 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 57.000 SFT
79 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
80 805-01842 HANDHOLE, SIGNAL 13.000 EACH
81 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,164.000 LFT
82 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
83 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
84 805-02439 CONDUIT RISER, GALVANIZED, 2 IN. 1.000 EACH
85 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
86 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
87 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
88 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
89 805-78420 DISCONNECT HANGER 4.000 EACH
90 805-78467 SIGNAL CABLE, 3C 8GA. 32.000 LFT
91 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,958.000 LFT
92 805-78485 SIGNAL CABLE, 5C 14GA. 42.000 LFT
93 805-78490 SIGNAL CABLE, 7C 14CGA. 816.000 LFT
94 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,905.000 LFT
95 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
96 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 952.000 LFT
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CALL ORDER 191 CONTRACT ID : R -29035-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERINIZATION

97 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
98 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
99 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
100 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 13,282.000 LFT
101 808-06716 LINE, REMOVE 1,356.000 LFT
102 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,560.000 LFT
103 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 420.000 LFT
104 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 146.000 LFT
105 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH
106 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH
107 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 90.000 EACH
108 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 188.000 EACH

109 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 3,722.000 LFT
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CALL ORDER : 195 CONTRACT ID : R -29283-B
LETTING DATE :

SECTION NO. 0001 LIGHTING INSTALLATION AND MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-52710 SIDEWALK, CONCRETE, REMOVE 52.900 SYS
6 203-02000 EXCAVATION, COMMON 291.500 CYS
7 203-02070 BORROW 139.800 CYS
8 210-07532 GRASS 218.000 EACH
9 210-07893 IRRIGATION LUMP LUMP
10 212-06282 STOCKPILED SELECTED MATERIAL, SALVAGED 102.100 CYS
11 604-07894 CURB RAMP, CONCRETE, A 8.800 SYS
12 604-91531 SIDEWALK, CONCRETE, 4 IN. 47.700 SYS
13 605-06125 CURB, CONCRETE, MODIFIED 1,474.000 LFT
14 605-06255 CENTER CURB, D, CONCRETE 67.500 SYS
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
16 621-06560 MULCHED SEEDING, U 4,482.400 SYS
17 621-06567 WATER 0.980 KGAL
18 621-06570 TOP SOIL 195.500 CYS
19 621-06574 SODDING 273.000 SYS
20 621-98038 MULCH, HARDWOOD SHREDDED BARK 35.000 CYS
21 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 17.000 EACH
22 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 11.000 EACH
23 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 43.000 EACH
24 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 29.000 EACH
25 622-05654 PLANT, PERENNIAL 111.000 EACH
26 622-05654 PLANT, PERENNIAL 90.000 EACH
27 622-05654 PLANT, PERENNIAL 56.000 EACH
28 622-05654 PLANT, PERENNIAL 106.000 EACH
29 622-05654 PLANT, PERENNIAL 149.000 EACH
30 622-05654 PLANT, PERENNIAL 105.000 EACH
31 711-90932 EDGING, STEEL 1,060.200 LFT
32 715-04612 PIPE 540.000 LFT
33 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
35 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
36 801-06710 FLASHING ARROW SIGN 120.000 DAY
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 790.000 LFT
39 805-06741 FLASHING BEACON WITH WARNING SIGN 2.000 EACH
40 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
41 805-78480 SIGNAL CABLE, 3C 14GA. 107.000 LFT
42 807-02191 HANDHOLE, LIGHTING 6.000 EACH
43 807-04651 WIRE 3.000 LFT
44 807-04653 LIGHTING FOUNDATION 45.000 EACH
45 807-04654 LIGHT POLE 43.000 EACH
46 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,851.000 LFT
47 807-86810 SERVICE POINT, 11 2.000 EACH

48 807-86810 SERVICE POINT, 11 1.000 EACH
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CALL ORDER 201 CONTRACT ID : R -29285-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 3.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 3.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 616-02320 GEOTEXTILES 18.000 SYS
12 616-05689 RIPRAP, CLASS 2 7.000 TON
13 616-06405 RIPRAP, REVETMENT 7.000 TON
14 715-06501 CONCRETE ANCHOR, MIN. AREA 8.9 SQ. FT. 2.000 EACH
15 725-06862 PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT 61.000 LFT
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 6.000 EACH

18 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 19

CALL ORDER - 211 CONTRACT ID : R -29435-A
LETTING DATE :

SECTION NO. 0001 ROADWAY RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 23.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 1.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 23.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
14 202-02240 PAVEMENT REMOVAL 658.800 SYS
15 202-02240 PAVEMENT REMOVAL 532.700 SYS
16 202-02241 GUARDRAIL, REMOVE 356.000 LFT
17 202-91385 INLET, REMOVE 17.000 EACH
18 202-93047 MANHOLE, REMOVE 4.000 EACH
19 203-02000 EXCAVATION, COMMON 15,217.000 CYS
20 203-02100 EXCAVATION, PEAT 4,334.000 CYS
21 203-04523 DEWATERING LUMP LUMP
22 205-06933 TEMPORARY DITCH INLET PROTECTION 18.000 EACH
23 205-06937 TEMPORARY SILT FENCE 7,389.000 LFT
24 206-93520 TEMPORARY SHEET PILING 14,052.000 SFT
25 207-07498 SUBGRADE TREATMENT, TYPE A 21,558.610 SYS
26 207-08266 SUBGRADE TREATMENT, TYPE 111 4,580.000 SYS
27 211-07454 STRUCTURE BACKFILL 22,425.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,454.600 TON
29 304-07489 HVMA PATCHING, TYPE A 42.600 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,292.600 SYS
31 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 2,682.500 TON
32 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 5,506.700 TON
33 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 6,279.900 TON
34 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 4,709.900 TON
35 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 3,568.100 TON
36 406-05520 ASPHALT FOR TACK COAT 30.710 TON
37 501-04966 DOWEL BAR 200.000 EACH
38 502-06332 PCCP, 15 IN. 2,078.900 SYS
39 502-06627 PCCP, 6 IN. 2,233.300 SYS
40 503-03489 RETROFITTED TIE BARS 505.000 EACH
41 506-06333 PCCP PATCHING, FULL DEPTH 64.100 SYS
42 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
44 601-99106 GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING 123.000 LFT
45 604-04927 CONCRETE 30.000 LFT
46 604-07900 CURB RAMP, CONCRETE, F 36.900 SYS
47 604-07901 CURB RAMP, CONCRETE, G 50.100 SYS

48 604-07902 CURB RAMP, CONCRETE, H 31.000 SYS
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CALL ORDER 211 CONTRACT ID : R -29435-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADWAY RECONSTRUCTION

49 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,858.700 SYS
50 605-06100 CURB, INTEGRAL, C, CONCRETE 1,154.400 LFT
51 605-06140 CURB AND GUTTER, CONCRETE 2,672.500 LFT
52 605-52807 CURB AND GUTTER, COMBINED 7,460.100 LFT
53 605-92800 CURB AND GUTTER, COMBINED, B, MODIFIED 172.000 LFT
54 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 12.340 SYS
55 610-07487 HMA FOR APPROACHES, TYPE B 69.600 TON
56 611-06497 MAILBOX ASSEMBLY, SINGLE 19.000 EACH
57 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
58 615-06490 RIGHT OF WAY MARKER 40.000 EACH
59 615-06505 MONUMENT, B 20.000 EACH
60 615-06515 MONUMENT, D 2.000 EACH
61 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
62 616-02320 GEOTEXTILES 265.000 SYS
63 616-05688 RIPRAP, CLASS 1 50.000 TON
64 616-05689 RIPRAP, CLASS 2 151.000 TON
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
66 621-06545 FERTILIZER 0.050 TON
67 621-06557 SEED MIXTURE, T 43.930 LBS
68 621-06565 MULCHING MATERIAL 1.100 TON
69 621-06567 WATER 33.700 KGAL
70 621-06575 SODDING, NURSERY 9,381.800 SYS
71 702-93722 CONCRETE, C 176.000 CYS
72 703-51030 REINFORCING STEEL 5,580.000 LBS
73 703-51032 REINFORCING STEEL, EPOXY COATED 25,437.000 LBS
74 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 2.000 EACH
75 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 2.000 EACH
76 706-51025 CONCRETE, C, RAILING 135.000 LFT
77 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
78 709-51821 SURFACE SEAL LUMP LUMP
79 714-08070 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 16 FT. X 6 FT. 69.000 LFT
80 715-03025 SANITARY MANHOLE 8.000 EACH
81 715-04612 PIPE 802.000 LFT
82 715-04612 PIPE 450.000 LFT
83 715-04612 PIPE 183.000 LFT
84 715-04612 PIPE 58.000 LFT
85 715-04612 PIPE 364.000 LFT
86 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 806.000 LFT
87 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 11,024.000 LFT
88 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,221.000 LFT
89 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,052.000 LFT
90 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 173.000 LFT
91 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,515.000 LFT
92 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 2,410.000 LFT
93 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 1,042.000 LFT
94 715-05409 PIPE, SANITARY SEWER, 10 IN. 1,394.000 LFT
95 715-05409 PIPE, SANITARY SEWER, 10 IN. 559.000 LFT

96 715-05411 PIPE, SANITARY SEWER, 12 IN. 356.000 LFT
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CALL ORDER 211 CONTRACT ID : R -29435-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADWAY RECONSTRUCTION

97 715-05711 PIPE, SANITARY SEWER, 6 IN. 80.000 LFT
98 715-91739 WATER MAIN, DUCTILE IRON, 8 IN. 1,246.000 LFT
99 718-52610 AGGREGATE FOR UNDERDRAINS 951.000 CYS
100 718-99153 GEOTEXTILES FOR UNDERDRAIN 9,983.000 SYS
101 720-01092 MANHOLE, J15, MODIFIED 20.000 EACH
102 720-45265 PIPE CATCH BASIN, 15 IN. 16.000 EACH
103 720-45275 PIPE CATCH BASIN, 24 IN. 3.000 EACH
104 720-45410 MANHOLE, C4 2.000 EACH
105 720-93409 INLET, B15, MODIFIED 33.000 EACH
106 720-93411 INLET, C15, MODIFIED 15.000 EACH
107 720-94612 MANHOLE, K4 8.000 EACH
108 720-95422 MANHOLE, J4 10.000 EACH
109 720-98174 INLET, B15 6.000 EACH
110 720-98555 INLET, C15 4.000 EACH
111 728-98377 MASONRY COATING LUMP LUMP
112 731-93945 FACE PANELS, CONCRETE 9,069.000 SFT
113 731-93946 WALL ERECTION 9,069.000 SFT
114 731-93947 LEVELING PAD, CONCRETE 365.000 LFT
115 732-03063 TAPPING SLEEVE 1.000 EACH
116 732-91742 FIRE HYDRANT 2.000 EACH
117 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
118 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 24,978.000 LFT
119 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 23,024.000 LFT
120 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
121 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
122 801-06775 MAINTAINING TRAFFIC LUMP LUMP
123 801-07119 BARRICADE, 111-B 6.000 LFT
124 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 195.500 LFT
125 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 240.750 SFT
126 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 2.000 EACH
127 805-01842 HANDHOLE, SIGNAL 11.000 EACH
128 805-01842 HANDHOLE, SIGNAL 7.000 EACH
129 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,300.000 LFT
130 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
131 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 6.000 EACH
132 805-02392 SIGNAL SUPPORT FOUNDATION, 3 FT. DIA. X 6 FT. 2.000 EACH
133 805-02439 CONDUIT RISER, GALVANIZED, 2 IN. 2.000 EACH
134 805-02455 STRAIN POLE, STEEL, 30 FT., FOUNDATION AND ANCHOR BOLTS 6.000 EACH
135 805-04956 PANEL FOR FIBER OPTICS 3.000 EACH
136 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 4,890.000 LFT
137 805-06595 CONDUIT, PVC, 2 IN. 3,900.000 LFT
138 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
139 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 2.000 EACH
140 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 12.000 EACH
141 805-78412 SIGNAL PEDESTAL, 9 FT. 1.000 EACH
142 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
143 805-78420 DISCONNECT HANGER 7.000 EACH

144 805-78445 SIGNAL SERVICE 1.000 EACH
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CALL ORDER 211 CONTRACT ID : R -29435-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADWAY RECONSTRUCTION

145 805-78467 SIGNAL CABLE, 3C 8GA. 140.000 LFT
146 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 7,875.000 LFT
147 805-78480 SIGNAL CABLE, 3C 14GA. 930.000 LFT
148 805-78485 SIGNAL CABLE, 5C 14GA. 1,205.000 LFT
149 805-78490 SIGNAL CABLE, 7C 14GA. 1,875.000 LFT
150 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 8,115.000 LFT
151 805-78785 SIGNAL DETECTOR HOUSING 20.000 EACH
152 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,385.000 LFT
153 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
154 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
155 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 3.000 EACH
156 805-92155 WIRE, XHHW, NO. 6 COPPER, 1/C 6,600.000 LFT
157 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 10.000 EACH
158 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 6.000 EACH
159 805-96260 FIBER OPTICS CABLE, IN CONDUIT 1,147.000 LFT
160 805-96261 FIBER OPTICS CABLE, AERIAL 2,280.000 LFT
161 805-96261 FIBER OPTICS CABLE, AERIAL 2,871.000 LFT
162 807-01617 HANDHOLE COVER AND RING 7.000 EACH
163 807-02198 GROUND ROD WITH CONNECTOR, INSTALL 8.000 EACH
164 807-02817 CONCRETE FOUNDATION WITH GROUNDING, 24 IN. X 24 IN. X 72 IN. 23.000 EACH
165 807-03743 WIRE, EQUIPMENT GROUND, IN TRENCH FOR CABLE DUCT, 1 1C/6 CU, 50.000 LFT
166 807-04112 WIRE, XHHW, NO. 10 2,760.000 LFT
167 807-04651 WIRE 9,500.000 LFT
168 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 23.000 EACH
169 807-95492 SERVICE POINT, 11, BREAKER ENCLOSURE 2.000 EACH
170 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 11.000 EACH
171 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 4.000 EACH
172 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 670.000 LFT
173 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,488.000 LFT
174 808-06716 LINE, REMOVE 12,409.000 LFT
175 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 2,201.000 LFT
176 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 1,855.700 LFT
177 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN. 317.500 LFT
178 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 137.000 LFT
179 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,165.600 LFT
180 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 13,578.000 LFT
181 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 379.500 LFT
182 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 465.000 LFT
183 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 33.000 EACH
184 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 26.000 EACH
185 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 254 .400 LFT

186 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 310.000 LFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SECTION 100 GENERAL PROVISIONS
1 105-07039 FIELD OFFICE, B 1.000 MOS
2 105-08634 ADMINISTRATION OF UTILITY RELOCATION LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-06587 CLEARING AND GRUBBING 3.000 ACRE
9 202-02240 PAVEMENT REMOVAL 1,093.000 SYS
10 202-02250 TREE, 10 IN., REMOVE 12.000 EACH
11 202-02279 CURB AND GUTTER, REMOVE 144.000 LFT
12 202-74035 SIGN, REMOVE 3.000 EACH
13 203-02000 EXCAVATION, COMMON 789.000 CYS
14 205-06937 TEMPORARY SILT FENCE 6,600.000 LFT
15 207-08264 SUBGRADE TREATMENT, TYPE 11 500.000 SYS
16 210-07643 TREE PROTECTION 277.000 EACH
17 211-02050 B BORROW 382.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,400.000 TON
19 303-07662 STONE 3.000 TON
20 304-07489 HVMA PATCHING, TYPE A 2.000 TON
21 402-07432 HMA SURFACE, TYPE A 250.000 TON
22 402-07435 HMA INTERMEDIATE, TYPE A 750.000 TON
23 405-05517 ASPHALT FOR PRIME COAT 5.000 TON
24 604-06070 SIDEWALK, CONCRETE 75.000 SYS
25 604-07569 PAVERS 111.000 SYS
26 604-91531 SIDEWALK, CONCRETE, 4 IN. 37.000 SYS
27 616-02320 GEOTEXTILES 15.000 SYS
28 621-06560 MULCHED SEEDING, U 13,670.000 SYS
29 621-06567 WATER 2.000 KGAL
30 621-06570 TOP SOIL 200.000 CYS
31 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 16.000 LFT
32 720-04682 INLET, 4.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
34 802-04314 SIGN 15.000 EACH
35 802-04314 SIGN 9.000 EACH
36 808-04767 LINE 2,650.000 LFT
37 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 360.000 LFT
38 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 126.000 LFT
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CALL ORDER 231 CONTRACT ID : R -29819-A
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 15.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 15.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 15.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 1,569.500 SYS
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 203-02000 EXCAVATION, COMMON 6,093.000 CYS
19 203-02070 BORROW 190,034.000 CYS
20 203-60778 GRADING LUMP LUMP
21 205-06930 SPLASHPAD, RIPRAP 15.600 TON
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 921.000 TON
23 205-06933 TEMPORARY DITCH INLET PROTECTION 21.000 EACH
24 205-06937 TEMPORARY SILT FENCE 3,459.000 LFT
25 205-06938 TEMPORARY SLOPE DRAIN 177.000 LFT
26 207-08264 SUBGRADE TREATMENT, TYPE 11 17,766.000 SYS
27 211-02050 B BORROW 4,774.000 CYS
28 211-06467 AGGREGATE FOR END BENT BACKFILL 71.200 CYS
29 211-07454 STRUCTURE BACKFILL 9,263.900 CYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,967.100 TON
31 302-07455 DENSE GRADED SUBBASE 39.400 CYS
32 303-01180 COMPACTED AGGREGATE, NO. 53 528.700 TON
33 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,162.000 TON
34 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,996.000 TON
35 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 5,457.000 TON
36 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 3,017.000 TON
37 406-05520 ASPHALT FOR TACK COAT 76.700 TON
38 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
39 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 2.000 EACH
40 601-01704 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, MODIFIED 2.000 EACH
41 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 9.000 EACH
42 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
44 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,493.750 LFT
45 604-06070 SIDEWALK, CONCRETE 1,612.300 SYS
46 604-07902 CURB RAMP, CONCRETE, H 28.300 SYS
47 605-05523 CURB, HMA 868.000 LFT

48 605-06150 CURB AND GUTTER, C, CONCRETE 3,009.000 LFT
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CALL ORDER 231 CONTRACT ID : R -29819-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW BRIDGE

49 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 236.800 SYS
50 610-07487 HMA FOR APPROACHES, TYPE B 1,313.400 TON
51 610-07712 PCCP FOR APPROACHES, 6 IN. 1,126.100 SYS
52 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
53 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
54 615-06505 MONUMENT, B 9.000 EACH
55 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
56 616-02320 GEOTEXTILES 2,845.000 SYS
57 616-06405 RIPRAP, REVETMENT 1,465.900 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
59 621-01597 EROSION CONTROL, MAT 1,056.000 SYS
60 621-02356 SEEDING, WETLAND 20.300 LBS
61 621-02356 SEEDING, WETLAND 48.800 LBS
62 621-02356 SEEDING, WETLAND 12.200 LBS
63 621-02356 SEEDING, WETLAND 21.500 LBS
64 621-02770 EROSION CONTROL BLANKET 19,819.000 SYS
65 621-06545 FERTILIZER 4.000 TON
66 621-06553 SEED MIXTURE, R 1,525.000 LBS
67 621-06565 MULCHING MATERIAL 19.000 TON
68 621-06567 WATER 5.500 KGAL
69 621-06574 SODDING 1,577.300 SYS
70 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 58.000 EACH
71 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER 174.000 EACH
72 622-91786 SEEDLING 120.000 EACH
73 701-51195 PILE, STEEL H, HP 12 X 53 1,270.000 LFT
74 702-51005 CONCRETE, A, SUBSTRUCTURE 22.500 CYS
75 703-51032 REINFORCING STEEL, EPOXY COATED 70,622.000 LBS
76 704-51002 CONCRETE, C, SUPERSTRUCTURE 190.500 CYS
77 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 4.000 EACH
78 706-51020 CONCRETE, C, RAILING 26.800 CYS
79 707-06846 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 66 IN. X 42 IN. 555.000 LFT
80 709-51821 SURFACE SEAL LUMP LUMP
81 714-03606 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 12 FT. 98.000 LFT
82 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 285.000 LFT
83 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 8,344.000 LFT
84 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 276.000 LFT
85 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 115.000 LFT
86 715-05129 PIPE, TYPE 1, CIRCULAR, 54 IN. 200.000 LFT
87 715-05136 PIPE, TYPE 1, CIRCULAR, 72 IN. 81.000 LFT
88 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,517.500 LFT
89 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 37.000 LFT
90 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 598.000 LFT
91 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 848.000 LFT
92 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 94.000 LFT
93 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 198.000 LFT
94 715-05407 PIPE, END BENT DRAIN, 6 IN. 140.000 LFT
95 715-06357 CONCRETE ANCHOR, 72 IN. 2.000 EACH

96 715-06492 CONCRETE ANCHOR, 54 IN. 2.000 EACH
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CALL ORDER 231 CONTRACT ID : R -29819-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW BRIDGE

97 715-09064 VIDEO INSPECTION FOR PIPE 2,077.500 LFT
98 715-46000 PIPE END SECTION, 12 IN. 20.000 EACH
99 715-46005 PIPE END SECTION, 15 IN. 24.000 EACH
100 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
101 715-46020 PIPE END SECTION, 24 IN. 6.000 EACH
102 715-46040 PIPE END SECTION, 36 IN. 1.000 EACH
103 718-06531 OUTLET PROTECTOR, 3 9.000 EACH
104 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 835.000 LFT
105 718-52610 AGGREGATE FOR UNDERDRAINS 679.700 CYS
106 720-06687 DRAINAGE STRUCTURE LUMP LUMP
107 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
108 720-45030 INLET, E7 1.000 EACH
109 720-45075 INLET, R13 6.000 EACH
110 720-45410 MANHOLE, C4 1.000 EACH
111 720-45415 MANHOLE, D4 7.000 EACH
112 720-98174 INLET, B15 20.000 EACH
113 720-98555 INLET, C15 14.000 EACH
114 731-93945 FACE PANELS, CONCRETE 9,503.000 SFT
115 731-93946 WALL ERECTION 9,503.000 SFT
116 731-93947 LEVELING PAD, CONCRETE 386.000 LFT
117 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
118 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
119 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
120 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
121 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
122 801-06775 MAINTAINING TRAFFIC LUMP LUMP
123 801-07119 BARRICADE, 111-B 96.000 LFT
124 802-04314 SIGN 2.000 EACH
125 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 90.500 LFT
126 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 62.100 SFT
127 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,560.000 LFT
128 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 334.000 LFT
129 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 334.000 LFT
130 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,976.000 LFT
131 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 104.000 LFT
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CALL ORDER 271 CONTRACT ID : RS-29474-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 36.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 304-07489 HVMA PATCHING, TYPE A 369.000 TON
15 304-07783 HMA PATCHING, TYPE D 1,188.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 610,456.000 SYS
17 306-08043 MILLING, TRANSITION 5,760.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 13,024.000 TON
20 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 37,339.000 TON
21 406-05520 ASPHALT FOR TACK COAT 168.000 TON
22 606-07484 MILLED HMA SHOULDER CORRUGATIONS 139,000.000 LFT
23 608-04395 AGGREGATE FOR SHOULDER DRAINS 3.000 TON
24 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 4.500 TON
25 612-60410 DRILLED HOLE FOR UNDERSEAL 68.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 14,136.000 LFT
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 14,136.000 LFT
29 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
30 801-06710 FLASHING ARROW SIGN 180.000 DAY
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
33 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,140.000 LFT
34 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,140.000 LFT
35 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 35,078.000 LFT
36 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 141,050.000 LFT
37 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 4,046.000 LFT
38 808-06716 LINE, REMOVE 2,580.000 LFT
39 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 300.000 LFT
40 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 141,050.000 LFT
41 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 1,000.000 LFT
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,029.000 EACH

43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,029.000 EACH
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CALL ORDER : 281 CONTRACT ID : RS-29863-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PCCP PATCHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 12.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
6 105-08523 RADIO SERVICE 12.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 303-01180 COMPACTED AGGREGATE, NO. 53 1,314.000 TON
16 503-03489 RETROFITTED TIE BARS 1,379.000 EACH
17 503-05240 D-1 CONTRACTION JOINT 84.000 LFT
18 506-06333 PCCP PATCHING, FULL DEPTH 3,982.000 SYS
19 507-07479 HVMA PARTIAL DEPTH PATCH 237.000 TON
20 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 2.000 TON
21 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
22 612-60410 DRILLED HOLE FOR UNDERSEAL 32.000 EACH
23 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 1,638.000 LFT
28 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
29 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,200.000 LFT
30 805-96449 VALVE CASTING ADJUSTED TO GRADE 2.000 EACH
31 807-98690 HANDHOLE ADJUSTED TO GRADE 1.000 EACH
32 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 350.000 LFT
33 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 2,500.000 LFT
34 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,400.000 LFT
35 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 120.000 LFT
36 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 3.000 EACH
37 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 3.000 EACH
38 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 2.000 EACH

39 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 78.000 EACH



CALL ORDER

LETTING DATE :

SECTION NO. 0001

105-06845
105-07039
105-09198
105-09199
109-08359
109-08360
109-08443
109-08444
110-01001
10 201-52370
11 203-02000
12 203-02010
13 205-06932
14 205-06937
15 301-07448
16 402-07432
17 402-07435

©CoO~NOUA,WNE

18 405-05518
19 406-05521
20 601-05399
21 601-05399
22 603-06040
23 616-02320
24 616-05688
25 619-04981
26 621-01004
27 621-06559
28 621-06574
29 708-05394
30 708-05394
31 708-05394
32 708-05394
33 708-05394
34 711-05396
35 711-05396
36 711-05396
37 711-05396
38 711-05396
39 711-05728
40 711-05728
41 712-04407
42 801-03290
43 801-04308
44 801-06640
45 801-07118
46 802-76020
47 802-76055
48 804-06740

SCHEDULE OF PAY ITEMS
: 301 CONTRACT ID : B -28808-A
DESCRIPTION QUANTITY
BRIDGE REHABILITATION OR REPAIR
CONSTRUCTION ENGINEERING LUMP
FIELD OFFICE, B 12
LAPTOP COMPUTER SYSTEM 12
FIELD OFFICE INTERNET SERVICE 12
LIQUIDATED DAMAGES 1
CONTRACT LIENS 1
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1
QUALITY ADJUSTMENTS, FAILED MATERIALS 1
MOBILIZATION AND DEMOBILIZATION LUMP
CLEARING RIGHT OF WAY LUMP
EXCAVATION, COMMON 951
EXCAVATION, ROCK 58
TEMPORARY CHECK DAM, STRAW BALES 48
TEMPORARY SILT FENCE 286
COMPACTED AGGREGATE, NO. 53, BASE 280
HMA SURFACE, TYPE A 50
HMA INTERMEDIATE, TYPE A 84
ASPHALT FOR PRIME COAT 610
ASPHALT FOR TACK COAT 595
GUARDRAIL LUMP
GUARDRAIL LUMP
FENCE, FARM FIELD, 47 IN. 100
GEOTEXTILES 110
RIPRAP, CLASS 1 85
CLEAN AND PAINT LUMP
MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1
MULCHED SEEDING, R 2,420
SODDING 59
REPAIR LUMP
REPAIR LUMP
REPAIR LUMP
REPAIR LUMP
REPAIR LUMP
REPLACE LUMP
REPLACE LUMP
REPLACE LUMP
REPLACE LUMP
REPLACE LUMP
REPAIR 4
REPAIR 2
REPLACE DECK LUMP
CONSTRUCTION SIGN, C 4
ROAD CLOSURE SIGN ASSEMBLY 2
CONSTRUCTION SIGN, A 10
BARRICADE, 111-A 48
SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS 56.
SIGN POST, A 160
DELINEATOR WITH POST, D2 7

.000
.000
.000
.000
.000
-000
.000

.000
.000
.000
.000
.000
.000
.000
.000
.000

.000
.000
.000

.000
.000
.000

.000
.000

.000
.000
.000
.000

500

.000
.000

LUMP
MOS
MOS
MOS
DOL
DOL
DOL
DOL
LUMP
LUMP
CYS
CYS
LFT
LFT
TON
TON
TON
SYS
SYS
LUMP
LUMP
LFT
SYS
TON
LUMP
EACH
SYS
SYS
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
LUMP
EACH
EACH
LUMP
EACH
EACH
EACH
LFT
SFT
LFT
EACH
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CALL ORDER : 301 CONTRACT ID : B -28808-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

49 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 600.000 LFT
50 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 18.000 LFT
51 950-04898 RETROFIT LUMP LUMP
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CALL ORDER : 311 CONTRACT ID : B -29611-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 830.000 m3
14 203-02070 BORROW 19,620.000 m3
15 204-02290 SETTLEMENT PLATE 1.000 EACH
16 205-03371 SEDIMENT REMOVE 60.000 m3
17 205-04931 SEDIMENT TRAP 2.000 EACH
18 205-06930 SPLASHPAD, RIPRAP 3.000 Mg
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 77.000 Mg
20 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
21 205-06937 TEMPORARY SILT FENCE 270.000 m
22 205-06938 TEMPORARY SLOPE DRAIN 76.000 m
23 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 205.000 m3
24 206-51817 SHEET PILING, STEEL 200.000 m2
25 207-08267 SUBGRADE TREATMENT, TYPE I1IA 2,952.000 m2
26 211-06467 AGGREGATE FOR END BENT BACKFILL 10.000 m3
27 211-07454 STRUCTURE BACKFILL 176.000 m3
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,365.000 Mg
29 302-07455 DENSE GRADED SUBBASE 16.400 m3
30 303-01180 COMPACTED AGGREGATE, NO. 53 790.000 Mg
31 303-07449 COMPACTED AGGREGATE, NO. 73 6.000 Mg
32 402-07432 HMA SURFACE, TYPE A 252.000 Mg
33 402-07435 HMA INTERMEDIATE, TYPE A 408.000 Mg
34 406-05521 ASPHALT FOR TACK COAT 2,786.000 m2
35 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
36 601-06037 GUARDRAIL END TREATMENT, | 4.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 222.890 m
38 602-06729 BARRIER DELINEATOR 12.000 EACH
39 603-06040 FENCE, FARM FIELD, 1190 mm 70.000 m
40 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 114.200 m2
41 610-07486 HMA FOR APPROACHES, TYPE A 24.000 Mg
42 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
43 615-06490 RIGHT OF WAY MARKER 12.000 EACH
44 616-02320 GEOTEXTILES 1,038.000 m2
45 616-06405 RIPRAP, REVETMENT 510.000 Mg
46 616-06451 RIPRAP, UNIFORM 88.000 Mg
47 616-51367 SLOPEWALL, CONCRETE, 100 mm 354.000 m2

48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
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CALL ORDER : 311 CONTRACT ID : B -29611-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 621-02770 EROSION CONTROL BLANKET 840.000 m2
50 621-06545 FERTILIZER 1.000 Mg
51 621-06553 SEED MIXTURE, R 102.000 kg
52 621-06557 SEED MIXTURE, T 102.000 kg
53 621-06565 MULCHING MATERIAL 6.000 Mg
54 621-06567 WATER 16.000 kL
55 621-06574 SODDING 403.000 m2
56 621-06575 SODDING, NURSERY 450.000 m2
57 622-52436 SIGN, DO NOT MOW OR SPRAY 10.000 EACH
58 622-98200 SIGN, DO NOT DISTURB 5.000 EACH
59 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 6.35 mm, 356 mm 380.000 m
60 701-99086 PILE TIP, STEEL SHELL 20.000 EACH
61 702-51005 CONCRETE, A, SUBSTRUCTURE 106.400 m3
62 702-51015 CONCRETE, B, FOOTINGS 36.000 m3
63 702-92857 CONCRETE, C, SUBSTRUCTURE 12.200 m3
64 703-51032 REINFORCING STEEL, EPOXY COATED 18,981.000 kg
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 119.700 m3
66 704-51030 REINFORCING STEEL 5,592.000 kg
67 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
68 706-51020 CONCRETE, C, RAILING 23.400 m3
69 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 11, 914 mm X 305 mm 193.000 m
70 709-51821 SURFACE SEAL LUMP LUMP
71 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 28.000 m
72 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 33.000 m
73 715-05407 PIPE, END BENT DRAIN, 150 mm 24.000 m
74 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
75 715-46005 PIPE END SECTION, 375 mm 4.000 EACH
76 720-45270 PIPE CATCH BASIN, 450 mm 2.000 EACH
77 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
79 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
81 801-07118 BARRICADE, 111-A 25.000 m
82 801-07119 BARRICADE, 111-B 25.000 m
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CALL ORDER 321 CONTRACT ID : B -29638-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 188.000 SYS
11 202-02241 GUARDRAIL, REMOVE 650.000 LFT
12 202-02272 PAVED SIDE DITCH, REMOVE 130.000 LFT
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 205-03371 SEDIMENT, REMOVE 170.000 CYS
15 211-06467 AGGREGATE FOR END BENT BACKFILL 24.000 CYS
16 302-07455 DENSE GRADED SUBBASE 66.000 CYS
17 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
18 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
19 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
20 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 337.500 LFT
21 610-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 198.000 SYS
22 610-07487 HMA FOR APPROACHES, TYPE B 412.000 TON
23 616-02320 GEOTEXTILES 60.000 SYS
24 621-06560 MULCHED SEEDING, U 2,250.000 SYS
25 702-51005 CONCRETE, A, SUBSTRUCTURE 8.000 CYS
26 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 724.000 LBS
27 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,920.000 LBS
28 702-51863 FIELD DRILLED HOLE IN CONCRETE 56.000 EACH
29 703-06029 REINFORCING BARS, EPOXY COATED 103,979.000 LBS
30 704-51002 CONCRETE, C, SUPERSTRUCTURE 512.000 CYS
31 706-06347 RAILING, CF-1 950.000 LFT
32 709-51821 SURFACE SEAL LUMP LUMP
33 722-60824 SURFACE MILLING 244 .000 SYS
34 724-51925 STRUCTURAL EXPANSION JOINT, SS 38.000 LFT
35 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
36 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
37 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
38 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
39 801-07118 BARRICADE, 111-A 48.000 LFT
40 801-07119 BARRICADE, 111-B 48.000 LFT
41 808-01184 LINE, PAINT, BROKEN, YELLOW, 5 IN. 230.000 LFT
42 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,010.000 LFT



SCHEDULE OF PAY ITEMS PAGE 34

CALL ORDER : 351 CONTRACT ID :- M -29798-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 WEDGE AND LEVEL

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS

3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

4 109-08359 LIQUIDATED DAMAGES 1.000 DOL

5 109-08360 CONTRACT LIENS 1.000 DOL

6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 233.000 TON

10 303-07449 COMPACTED AGGREGATE, NO. 73 685.000 TON

11 304-07490 HMA PATCHING, TYPE B 699.000 TON

12 306-08043 MILLING, TRANSITION 5,380.000 SYS

13 306-08432 MILLING, APPROACH 6,589.000 SYS

14 402-07451 HMA WEDGE AND LEVEL, TYPE B 5,000.000 TON

15 406-05520 ASPHALT FOR TACK COAT 17.000 TON

16 610-07486 HVMA FOR APPROACHES, TYPE A 626.000 TON

17 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,640.000 LFT
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-92448 CONSTRUCTION SIGNS, MOBILE 180.000 DAY
22 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,157.000 LFT
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 52,742.000 LFT
24 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 34,411.000 LFT
25 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 394.000 EACH

26 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 394.000 EACH
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CALL ORDER 371 CONTRACT ID :- M -29880-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT PATCHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 207-08268 SUBGRADE TREATMENT, TYPE 1V 800.000 SYS
9 304-07783 HMA PATCHING, TYPE D 200.000 TON
10 506-06333 PCCP PATCHING, FULL DEPTH 800.000 SYS
11 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
12 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
13 801-06710 FLASHING ARROW SIGN 20.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 1.000 EACH
16 801-92448 CONSTRUCTION SIGNS, MOBILE 40.000 DAY
17 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 150.000 LFT
18 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 580.000 LFT

19 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 25.000 EACH
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CALL ORDER t 411 CONTRACT ID :© T -29269-A
LETTING DATE :

SECTION NO. 0001 NEW SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 3.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-04089 SIGN, SHEET, REMOVE 5.000 EACH
15 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
19 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 84.000 LFT
20 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 22.500 SFT
21 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 32.000 SFT
22 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
23 805-01842 HANDHOLE, SIGNAL 18.000 EACH
24 805-02328 SIGNAL CABLE, 1C 14CGA. 2,625.000 LFT
25 805-02658 CABLE, COAXIAL 322.000 LFT
26 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 3,215.000 LFT
27 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
28 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 12.000 EACH
29 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 1.000 EACH
30 805-78415 SPAN, CATENARY, AND TETHER 6.000 EACH
31 805-78420 DISCONNECT HANGER 6.000 EACH
32 805-78445 SIGNAL SERVICE 2.000 EACH
33 805-78467 SIGNAL CABLE, 3C 8GA. 106.000 LFT
34 805-78485 SIGNAL CABLE, 5C 14GA. 470.000 LFT
35 805-78490 SIGNAL CABLE, 7C 14GA. 1,160.000 LFT
36 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,435.000 LFT
37 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 865.000 LFT
39 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
40 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
41 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH
42 808-01238 TRANSVERSE MARKING, PAINT, STOP LINE, REMOVE 160.000 EACH
43 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,000.000 LFT
44 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 760.000 LFT
45 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 870.000 LFT
46 808-06194 LINE, EPOXY, SOLID, WHITE, 12 IN. 335.000 LFT
47 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 4,112.000 LFT

48 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 4,103.000 LFT
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CALL ORDER t 411 CONTRACT ID :© T -29269-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW SIGNAL INSTALLATION

49 808-06716 LINE, REMOVE 16,890.000 LFT
50 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 4.000 EACH
51 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 4.000 EACH
52 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 128.000 LFT
53 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 32.000 LFT

54 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 2,950.000 LFT
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CALL ORDER : 431 CONTRACT ID : TM-29454-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-07038 FIELD OFFICE, A 6.000 MOS
2 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
3 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-52710 SIDEWALK, CONCRETE, REMOVE 235.000 SYS
10 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
11 303-01180 COMPACTED AGGREGATE, NO. 53 1.000 TON
12 304-07490 HMA PATCHING, TYPE B 1.100 TON
13 604-06070 SIDEWALK, CONCRETE 238.000 SYS
14 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 27.000 SFT
18 805-01842 HANDHOLE, SIGNAL 21.000 EACH
19 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 1.000 EACH
20 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 1.000 EACH
21 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 1.000 EACH
22 805-02075 SIGNAL CANTILEVER STRUCTURE, 15 FT. ARM 1.000 EACH
23 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
24 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 36.000 EACH
25 805-02658 CABLE, COAXIAL 305.000 LFT
26 805-05698 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT. 1.000 EACH
27 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,455.000 LFT
28 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
29 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 38.000 EACH
30 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 1.000 EACH
31 805-78370 PEDESTRIAN PUSH BUTTON 36.000 EACH
32 805-78445 SIGNAL SERVICE 4.000 EACH
33 805-78467 SIGNAL CABLE, 3C 8GA. 630.000 LFT
34 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 6,000.000 LFT
35 805-78485 SIGNAL CABLE, 5C 14GA. 2,195.000 LFT
36 805-78490 SIGNAL CABLE, 7C 14GA. 1,690.000 LFT
37 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,095.000 LFT
38 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
39 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,240.000 LFT
40 805-78900 PEDESTAL FOUNDATION, A 2.000 EACH
41 805-78925 CONTROLLER CABINET FOUNDATION, P1 5.000 EACH
42 805-79040 TRAFFIC SIGNAL MODERNIZATION LUMP LUMP
43 805-90005 SIGNAL PEDESTAL, 10 FT. 2.000 EACH
44 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH
45 805-93755 SIGNAL POLE, WOOD, 5, 30 FT. 1.000 EACH
46 807-92523 SKIRTING, EXPANDED ALUMINUM 18.000 EACH
47 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 120.000 SYS

48 808-06368 TRANSVERSE MARKING, REMOVE 500.000 LFT
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CALL ORDER : 431 CONTRACT ID : TM-29454-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,260.000 LFT
50 808-06716 LINE, REMOVE 5,950.000 LFT
51 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,320.000 LFT
52 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 500.000 LFT
53 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,775.000 LFT
54 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 43.000 EACH

55 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 19.000 EACH






